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DOCUMENT 00 11 16 - INVITATION TO BID 

1.1 PROJECT INFORMATION 

A. Notice to Bidders:  Prequalified bidders are invited to submit bids for Project as described in this 
Document according to the Instructions to Bidders. 

B. Project Identification: Cheel Arena Expansion and Renovation. 

1. Project Location: Potsdam, New York. 

C. Owner: Clarkson University. 

1. Owner's Representative: Anastasia C. Thomas, R.A., LEED AP BD&C; 
athomas@clarkson.edu 

D. Architect: Hellmuth, Obata & Kassabaum, P.C. 

1. Architect’s Representative:  Jeff Goode, R.A., NCARB, LEED AP; jeff.goode@hok.com 

E. Construction Contract: Bids will be received for the following Work: 

1. General Contract (all trades). 

1.2 BID SUBMITTAL AND OPENING 

A. Owner will receive sealed bids until the bid time and date at the location indicated below. Owner 
will consider bids prepared in compliance with the Instructions to Bidders issued by Owner, and 
delivered as follows: 

1. Bid Date: Tuesday, June 26, 2018. 
2. Bid Time:  10:00 a.m., local time. 
3. Location: Submit electronically, in a single pdf file, with subject line “Cheel Arena Bid” to 

Anastasia Thomas; athomas@clarkson.edu, or in person at the following address: 

Anastasia C. Thomas, R.A., LEED AP BD&C 
Director of Project Management 
Facilities and Services 
Clarkson University 
8 Clarkson Avenue 
Potsdam, NY 13699 

B. Bids will be thereafter privately opened. 

1.3 BID SECURITY 

A. Bid security is not required. 
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1.4 PREBID CONFERENCE 

A. A prebid conference and walkthrough for all bidders will begin in Cheel Arena Lobby on 
Tuesday, June 5, 2018 at 10:00 a.m., local time. Prospective bidders are encouraged to attend. 

1.5 DOCUMENTS 

A. Online Procurement and Contracting Documents: Documents dated May 18, 2018. Obtain 
access after May 30, 2018 by contacting Anastasia Thomas at athomas@clarkson.edu. Online 
access will be provided to prime bidders only. 

1.6 TIME OF COMPLETION AND LIQUIDATED DAMAGES 

A. Project start date is upon completion of a signed contract (estimated as late July/ early 
August, 2018), and the project substantial completion date is targeted as September 15th 2019. 

B. Arena area is required to remain in use until Commencement Construction 2019. All work that 
would directly affect the use of arena space may begin May 13th, 2019. Locker room areas and 
other non-arena event level renovation work (including taking ice out) may begin as early as 
April 6th, 2019, but may in no way affect the use of the arena for Commencement activities. All 
work in and around the arena must also be completed by September 1st, 2019 for the start of 
the Division 1 hockey season, including team locker rooms. Liquidated damages of $7,500/ day 
will be incurred by the GC and will continue until all required work is complete.  

1.7 BIDDER'S QUALIFICATIONS 

A. Bidders must be prequalified by Owner. 

B. Bidders must be properly licensed under the laws governing their respective trades and be able 
to obtain insurance and bonds required for the Work. A Performance Bond, a separate Labor 
and Material Payment Bond, and Insurance in a form acceptable to Owner will be required of 
the successful Bidder. 

END OF DOCUMENT 
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