

358 West Jefferson Street
Syracuse, New York 13202
315.682.6180
315.682.7891 (fax)
www.kingarch.com

April 27, 2018

BID ADDENDUM NO. 06

***The Westside Academy at Blodgett
2016 Renovations***

Main Project SED# 42-18-00-01-0-101-019
Technology SED# 42-18-00-01-0-101-020
Energy SED# 42-18-00-01-0-101-021

Main Project SED Review # 17-1238
Technology Project SED Review # 17-1239
Energy Project SED Review # 17-1240

King + King Project #16-44-5686

INFORMATION

- A. All Bidders and Contractors shall take note of the following changes, additions, interpretations, clarifications, etc., in connection with the Drawings and Specifications and other Contract Documents. The following instructions have precedence over anything contrarily shown on the drawings or described in the Specification Documents.
- B. Bidders shall carefully examine all items and determine for themselves what Subcontractors are affected, and notify all Bidders on subcontracts of changes, explanations, interpretations, or additions affecting their work.
- C. Work described in this Addendum shall be in accordance with Specifications for like items in remainder of building and complete with all labor and materials required.
- D. The directions, instructions and information contained in this Addendum shall be incorporated into the Bidding Documents and shall be taken into consideration and be included in the Contractors' bids.
- E. Bidders shall acknowledge receipt of this Addendum by inserting its number and date in the space designated in the Bid Form. Failure to do so will be considered an informality, and may be cause for disqualification of the bid.

This Addendum consists of 02 pages and the following attachments:

General

Specifications

Drawings

I. PART 1 – GENERAL REQUIREMENTS (NONE)

II. PART 2 – ARCHITECTURAL

A. CLARIFICATION:

1. For locations of all roller shades **REFER** to specification Section 122413 – Roller window Shades, see article 2.2 MANUALLY OPERATED SHADES WITH SINGLE ROLLERS, Paragraph E. Shadebands, Item 1, subparagraphs a. & b. Also **REFER** to Addendum #1 dated 4/9/2018. Roller Shades are in: **all Offices, Cafeteria, all Classrooms and Library.**
2. Rooms 202 & 316A do not receive new flooring or base. See Finish Scheduled for wall finish. Rooms to be painted - only if Alternate #6 and/or Alternate #7 is accepted.
3. Room 429 to receive new paint and wall base on the vestibule side as part of the new wall construction for Janitor's Closet (430B). See Finish Schedule.
4. Rooms 406 and 405B to receive ACT-1, see Finish Schedule. New ACT ceiling is part of Alternate #9.
5. Ceiling work is part of Alternate #9. Refer to note G.2 – "...PATCH, PREP AND REPAIR EXISTING CEILING AS NEEDED. ONLY IF ALTERNATE 9 IS ACCEPTED". **For bidding purposes assume twenty (20) square feet of patch, prep and repair / paint per classroom to be included in Alternate #9.**

B. SPECIFICATIONS (NONE)

C. DRAWINGS (NONE)

III. PART 3 – SITE (NONE)

IV. PART 4 – ASBESTOS (NONE)

V. PART 5 – STRUCTURAL (NONE)

VI. PART 6 – MECHANICAL (NONE)

VII. PART 7 – ELECTRICAL (NONE)

VIII. PART 8 – PLUMBING / FIRE PROTECTION (NONE)

END OF ADDENDUM NO. 6